
GENERAL BUILDING CONSTRUCTION COSTS

Quantity Unit Material Labor Total

Engineering / Design Fees

Pre-Construction Fees

General Consulting Fees

Architect Fees

Interior Design Fees

Engineering Fees

Other

Administrative Expenses

Finance & Accounting Fees

Permitting

Field Inspections & Testing

Demobilization

Mobilization

Demobilization

Project Management Fees

Building Costs

General Conditions

Insurances

Signage

Cleanup

Site Work

Erosion Control

Site Prep

Excavation

Asphalt Paving

Concrete Paving (Curbs and Sidewalks)

Water Distribution

Gas Lines

Sewerage and Drainage

Storm Sewer Systems

Traffic & Site Signs

Landscaping

Concrete

Concrete Foundations

Concrete Exterior Pads

Concrete Building Slabs

Concrete Miscellaneous

Masonry

Façade

Steel

Support Steel

Handrails and Stairs

Ornamental

Other

Carpentry

Rough Carpentry

Millwork

Cabinetry

EIFS

Thermal & Moisture Protection

Roofing

Roof Structure

Roof Covering

Doors & Hardware

Wood Doors and Frames

Metal Doors and Frames

Overhead Doors & Grilles

Aluminum Entrances & Storefronts

Windows

Finishes

Drywall

Ceramic & Quarry Tile

Acoustical Tile Ceilings

Carpet & Resilient Flooring

Painting

Window Treatments

Floor Mats

Specialties

Flagpoles

Interior Door Signs

Exterior Lighted Signs

Fire Extinguishers & Cabinets

Toilet & Bath Accessories

Equipment

Loading Dock Equipment

Appliances

Elevators & Escalators

Plumbing

General Plumbing

Fire Protection/Sprinklers

HVAC

Equipment

Ductwork

Other

Electrical

Voice & Data Communications

Alarm and Security

Lighting

Distribution Equipment

Wiring / Cabling

Other

Allowances

Specify Allowance  _________________________________

Specify Allowance  _________________________________

Specify Allowance  _________________________________

Description

COSTS
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GENERAL BUILDING CONSTRUCTION COSTS

Quantity Unit Material Labor TotalDescription

COSTS

Contingency

Fee

Add Line Items As Necessary

TOTALS -$                               -$                               -$                               
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